

APPENDIX 2: TABLE OF FEES

Below list specifies the list of the expected deliverables and their corresponding deadlines. Prices are indicated in Euros **without VAT**, payable in local currency.). ***Tenders proposing a total fee above the exclusion level will be entirely and automatically excluded from the tender procedure.***

List of Deliverables

Deliverables ▼	Deadline for delivery ▼	Fees ▼	Exclusion level ▼
1. Collaborate with Ministry of Internal and Foreign Trade to clarify and refine the functional requirements of the application. This phase should be completed by the end of the first month of the project.	31 September 2024		
2. Set up the development and test environments on the Ministry of External and Foreign Trade's infrastructure.	31 September 2024		
3. Iterative development of the application using agile project methodology. This includes continuous integration and testing to ensure adaptability and efficiency throughout the development phase.	02 February 2025		
4. Install the production environment on the infrastructure provided by the Office for IT and e-Government, provided by Ministry of Internal and Foreign Trade. Configure the application to meet specific user needs and roles, ensuring customization and proper access controls.	28 February 2025		
5. Conduct training sessions for all types of users and administrators to ensure they are well-prepared to use the new system effectively.	01 April 2025		
6. Putting the software solution into production use	01 May 2025		
	TOTAL ►		35000 EUR

